DEPARTMENT OF TRANSPORTATION

Roy COOPER JAMES H. TROGDON, III
GOVERNOR SECRETARY

March 14, 2019

Addendum No. 1

RE: Contract # C204320

WBS # 2020CPT.10.10.20901.1, Etc.
STATE FUNDED

Union County

40 SECTION OF SECONDARY ROADS.

March 19, 2019 Letting

To Whom It May Concern:

Reference is made to the proposal form furnished to you on this project.

The following revisions have been made to the proposal:

Page No. Revisions

Note added that reads “Includes Addendum No. 1 Dated 03-14-
20197,

Revised date of availability and completion date in project special
G-1 provision entitled CONTRACT TIME AND LIQUIDATED
DAMAGES.

Revised Project Special Provision entitled INTERMEDIATE
G-2 CONTRACT TIME NUMBER 2 AND LIQUIDATED
DAMAGES.

Revised Project Special Provision entitled SCHEDULE OF
ESTIMATED COMPLETION PROGRESS.

Proposal Cover

G-4

Please void the above listed pages in your proposal and staple the revised pages thereto.
The contract will be prepared accordingly.

Sincerely,
DacuSigned by:

Rowald €. Doewport, Y.

F81BB038A4TA442,.. -

Ronald. E. Davenport, Jr., PE

State Contract Officer

RED/jjr
Mailing Address: Tefephone: (919) 707-6900 Location:
NC DEPARTMENT OF TRANSPORTATION Fax: (919) 2504127 1020 BIRCH RIDGE DR.
CONTRACT STANDARDS AND DEVELOPMENT Customer Service: 1-877-368-4968 RALEIGH, NC 27610

1591 MAIL SERVICE CENTER

RALEIGH, NC 27699-1551 Website: www.nedot.gov



2020CPT.10.10.20901.1, Etc.

Attachments

cC:

Mr. Lamar Sylvester, PE
Mr. Scott Cole, PE

Mr. Ron Hancock, PE
Mr. Jon Weathersbee, PE
Mr. Ken Kennedy, PE
Mr. Mitchell Dixon
Project File (2)

Union County

Mr. Ray Arnold, PE
Ms. Jaci Kincaid

Mr, Mike Gwyn

Ms. Lori Strickland
Mr. Alex J. Foster, PE
Ms. Penny Higgins



STATE OF NORTH CAROQOLINA
DEPARTMENT OF TRANSPORTATION
RALEIGH, N.C.

PROPOSAL

INCLUDES ADDENDUM No. 1 DATED 03-14-2019

DATE AND TIME OF BID opENING: MARCH 19, 2019 AT 2:00 PM

- CONTRACTID 204320

WBS 2020CPT.10.10.20901.1, 2020CPT.10.10.20901.2, 2020CPT.10.10.20901.3,
2020CPT.10.10.20901.4, 2020CPT.10.10.20901.5, 2020CPT.10.10.20901.7

FEDERAL-AID NO. STATE FUNDED

COUNTY UNION

T.LP. NO.

MILES 17.077

ROUTE NO.

LOCATION 40 SECTION OF SECONDARY ROADS.

TYPE OF WORK ~ MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

'NOTICE:
ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE
GENERAL STATUTES OF NCRTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING
ON ANY NON-FEDERAL AID PROJECT WHERE THE BID I8 $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD,
BIDDERS SHALL ALSQO COMPLY WITH ALL OTHER APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING
AND REFRIGERATION CONTRACTING AS CONTATNED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA, NOTWITHSTANDING THESE LIMITATIONS

ON BIDDING, THE BIDDER WHO IS AWARDED ANY FEDERAL - AID FUNDED PROIECT SHALL COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH
CAROLINA FOR LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING.

BIDS WiLL BE RECEIVED AS SHOWN BELOW:

THISISA ROADWAY PROPOSAL

H

5% BID BOND OR BID DEPOSIT REQUIRED
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PROJECT SPECIAL PROVISIONS

GENERAL

CONTRACT TIME AND LIQUIDATED DAMAGES:
(7-1-95) (Rev. 12-18-07) 108 SP1GIOA

The date of availability for this contract is July 1, 2019.
The completion date for this contract is November 1, 2020.

Except where otherwise provided by the contract, observation periods required by the contract will
not be a part of the work to be completed by the completion date and/or intermediate contract times
stated in the contract. The acceptable completion of the observation periods that extend beyond
the final completion date shall be a part of the work covered by the performance and payment
bonds.

The liquidated damages for this contract are One Thousand Five Hundred Dollars ($ 1,500.00)
per calendar day.

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES:

(2-20-07) 108 SPIG14 A

The Contractor shall complete the required work of installing, maintaining, and removing the
traffic control devices for lane closures and restoring traffic to the existing traffic pattern. The
Contractor shall not close or narrow a lane of traffic on the following Maps during the following
time restrictions:

DAY AND TIME RESTRICTIONS
Maps #5 thru #8, and #40

Monday thru Friday: 6:00 A.M. to 9:00 A.M.
and 4:00 P.M. to 6:00 P.M.

Maps #9 and #10
Monday thru Friday: 6:00 A.M. to 9:00 A.M.
and 3:00 P.M. to 4:00 P.M.

In addition, the Contractor shall not close or narrow a lane of traffic on Any Map, detain and/or
alter the traffic flow on or during holidays, holiday weekends, special events, or any other time
when traffic is unusually heavy, including the following schedules:

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS

1. For unexpected occurrence that creates unusually high traffic volumes, as directed by the
Engineer.
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2. For New Year's Day, between the hours of 6:00 A.M. December 31% and 9:00 A.M.
January 2™, If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until
9:00 A.M. the following Tuesday.

3. For Easter, between the hours of 6:00 A.M. Thursday and 9:00 A.M. Monday.
4. For Memorial Day, between the hours of 6:00 A.M. Friday and 9:00 A.M. Tuesday.

5. For Independence Day, between the hours of 6:00 A.M. the day before Independence Day
and 9:00 A.M. the day after Independence Day.

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the hours
of 6:00 A.M, the Thursday before Independence Day and 9:00 A.M. the Tuesday after
Independence Day.

6. For Labor Day, between the hours of 6:00 A.M. Friday and 9:00 A.M. Tuesday.

7. For Veteran’s Day, between the hours of 6:00 A.M. Monday through 9:00 A.M. Tuesday
(on Maps #14 and #15).

8. For Thanksgiving Day, between the hours of 6:00 A.M. Tuesday and 9:00 A.M. Monday.

9. For Christmas, between the hours of 6:00 A.M. the Friday before the week of Christmas
Day and 9:00 A.M. the following Tuesday after the week of Christmas Day.

Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence
Day, Labor Day, Thanksgiving, Veteran’s Day and Christmas. The Contractor shall schedule his
work so that lane closures will not be required during these periods, unless otherwise directed by
the Engineer.

The time of availability for this intermediate contract work shall be the time the Contractor begins
to install all traffic control devices for lane closures according to the time restrictions listed herein.

The completion time for this intermediate contract work shall be the time the Contractor is required
to complete the removal of all traffic control devices for lane closures according to the time
restrictions stated above and place traffic in the existing traffic pattern.

The liquidated damages are One Thousand Dollars (8 1,000.00) per hour.

INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES:

(6-18-13) - 108 SP1Gl14K

The Contractor shall complete the work required of Asphalt Overlay, as shown on Maps #1 thru
#4, and #27 thru #39 and shall place and maintain traffic on same.

The date of availability for this intermediate contract time is July 1, 2019.
The completion date for this intermediate contract time is October 20, 2019.

The liquidated damages are One Thousand Dollars ($ 1,000.00) per calendar day.
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The pay items and the fuel factor used in calculating adjustments to be made will be as follows:

' Description Units Fuel Usage
) Factor Diesel
Unclassified Excavation Gal/CY 0.29
Borrow Excavation Gal/CY 0.29
Class IV Subgrade Stabilization . . . Gal/Ton 055
Aggregate Base Course Gal/Ton 0.55
Sub-Ballast Gal/Ton 0.55
Asphalt Concrete Base Course, Type | _Gal/Ton 290
Asphalt Concrete Intermediate Course, Type | Gal/Ton | 290
Asphalt Concrete Surface Cowrse, Type___ Gal/Ton 290
Open-Graded Asphalt Friction Course Gal/Ton 2.90
Permeable Asphalt Drainage Course, Type Gal/Ton 2.90
Sand Asphalt Surface Course, Type Gal/Ton 2.90
Aggregate for Cement Treated Base Cowse  GalTon | 055
Portland Cement for Cement Treated Base Course Gal/Ton 0.55
" Portland Cement Concrete Pavement Gal/SY 0.245
Concrete Shoulders Adjacent to " Pavement Gal/SY 0.245

SCHEDULE OF ESTIMATED COMPLETION PROGRESS:
(7-15-08) (Rev. 6-19-18) 1082 SP1G58

The Contractor's attention is directed to the Standard Special Provision entitled 4vailability of
Funds Termination of Contracts included elsewhere in this proposal. The Department of
Transportation's schedule of estimated completion progress for this project as required by that
Standard Special Provision is as follows:

Fiscal Year Progress (% of Dollar Value)
2020 (7/01/19 - 6/30/20) = 86% of Total Amount Bid
2021 (7/01/20 - 6/30/21) °  14% of Total Amount Bid

The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of
the 2018 Standard Specifications. Any acceleration of the progress as shown by the Contractor's
progress schedule over the progress as shown above shall be subject to the approval of the
Engineer.

MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE:
(10-16-07)(Rev. 2-19-19) 102-15()) SP1 G66

Description

The purpose of this Special Provision is to carry out the North Carolina Department of
Transportation’s policy of ensuring nondiscrimination in the award and administration of contracts
financed in whole or in part with State funds.



